

# **ADDENDUM #1: STORM DRAINAGE IMPROVEMENTS**

**PROJECT AREAS 03, 09, 26**

**PROJECT NO: 2015-03**

**May 19, 2015**

- All utility coordination shall be done by the contractor.
- HDPE Pipe may also be used in place of RCP. Please disregard the original proposal sheet and replace with revised proposal sheet, which is attached for your use.
- Bids will now be opened on **Tuesday, May 26, 2015** at 2 pm at 200 S. Osage, Sedalia, MO 65301.

**ADDENDUM #1 PROPOSAL**

**TO THE CITY OF SEDALIA, MISSOURI:**

Pursuant to and in compliance with the Notice to Contractors and having examined the plans and specifications with related documents and the site(s) of the proposed work, the undersigned bidder proposes and agrees, if this proposal is accepted, to furnish all labor, materials, tools, supplies, equipment and supervision and to do all other work necessary for the **STORM DRAINAGE IMPROVEMENTS – PROJECT AREAS 03, 09, 26, Project 2015-03, dated April 23, 2015,** as noted in these contract documents for the following price(s):

**BASE BID – PROJECT AREAS 03 and 09**

<b>Item No.</b>	<b>Description</b>	<b>Unit</b>	<b>Estimated Quantity</b>	<b>Unit Cost</b>	<b>Amount</b>
	<b>STORM DRAINAGE IMPROVEMENTS</b>				
1	Demolition and Site Preparation	LS	1		
2	Traffic Control	LS	1		
3	Construction Staking	LS	1		
4	Unclassified Excavation	CY	14		
5	Embankment	CY	30		
6	Curb and Gutter	LF	89		
7	Concrete Driveway (6")	SY	184		
8	Remove and Replace Asphalt Pavement	SY	30		
9	Sidewalk (4")	SY	33		
10	15" RC End Section	EA	1		
11	18" RC End Section	EA	1		
12	4'x4' Type A Curb Inlet	EA	1		
13	8'x3' Type A Curb Inlet	EA	1		
14	8'x3' Junction Box	EA	1		
15	15" RCP	LF	42		
16	18" RCP	LF	102		
17	24" RCP	LF	75		
18	Seeding	ACRES	0.2		
19	Erosion Control	LS	1		

**TOTAL AMOUNT OF BASE BID: \$ \_\_\_\_\_**

**SUBSTITUTE RCP FOR HDPE: \$ \_\_\_\_\_  
(ONLY INSERT ADDITION/SUBTRACTION FROM ORIGINAL BASE BID)**

**ADD ALTERNATE 1 – PROJECT AREA 26**

<b>Item No.</b>	<b>Description</b>	<b>Unit</b>	<b>Estimated Quantity</b>	<b>Unit Cost</b>	<b>Amount</b>
<b>STORM DRAINAGE IMPROVEMENTS</b>					
1	Demolition and Site Preparation	LS	1		
2	Traffic Control	LS	1		
3	Construction Staking	LS	1		
4	Unclassified Excavation	CY	279		
5	Embankment	CY	122		
6	Concrete Driveway (6")	SY	46		
7	Sidewalk (4")	SY	4		
8	18" RC End Section	EA	1		
9	48" Equiv. RC End Section	EA	1		
10	8'x3' Junction Box	EA	1		
11	18" RCP	LF	34		
12	48" Equiv. RCPA	LF	64		
13	Riprap (MoDOT Type 3 Rock Ditch Liner)	SY	150		
14	Seeding	ACRES	0.1		
15	Turf Reinforcement Mat (TRM)	SY	250		
16	Erosion Control	LS	1		

**TOTAL AMOUNT OF ADD ALTERNATE 1: \$ \_\_\_\_\_**

**SUBSTITUTE RCP FOR HDPE: \$ \_\_\_\_\_**

**(ONLY INSERT ADDITION/SUBTRACTION FROM ALTERNATE 1)**

**TOTAL AMOUNT OF BASE BID + ADD ALTERNATE 1:**

\$ \_\_\_\_\_

**TOTAL AMOUNT OF SUBSTITUTION HDPE FOR BASE BID + ADD ALTERNATE 1:**

\$ \_\_\_\_\_

Bidder acknowledges receipt of the following addenda, which has been considered in the preparation of this bid:

Addendum No. \_\_\_\_\_

Dated: \_\_\_\_\_

Addendum No. \_\_\_\_\_

Dated: \_\_\_\_\_

Addendum No. \_\_\_\_\_

Dated: \_\_\_\_\_

The undersigned agrees, if this proposal is accepted, to complete the work within **a period of 45 calendar days** from the date of the Notice to Proceed.

NAME OF BIDDER:

\_\_\_\_\_

BY:

\_\_\_\_\_ TITLE:

\_\_\_\_\_ ADDRESS:

\_\_\_\_\_ DATE: \_\_\_\_\_